



DRAFT — FOR PRINCIPAL REVIEW / CLIENT DISCUSSION

This preliminary scope is not an instruction to proceed and has not been issued to the client.

PROJECT QUOTATION

ENGINEER C. K. MUSA — AFUZE BAR AREA COMPLETION

QTE-2026-003

QUOTATION DETAILS

Date: 21 September 2026
Valid Until: 21 October 2026
Prepared By: DOVA Futures Limited · Draft
Project Ref: Afuze bar add-on · existing residential project · job ref TBC

QUOTED FOR

Engineer C. K. Musa
Existing residential project
Afuze, Edo State · exact site address to be confirmed
Contact details to be confirmed

PROJECT DESCRIPTION

This preliminary draft covers the proposed completion of the bar area at Engineer C. K. Musa’s existing residence in Afuze, Edo State. The existing photographs show a partially formed counter and opening with a visible entrance/right-hand access. The concept set proposes a warm timber-clad bar front, light stone countertop, internal storage and warm feature lighting. The two alternatives differ only by seating: Option 1 includes one bar stool; Option 2 includes no bar stool. Both options retain the existing architecture, entrance, surrounding walls, door, counter footprint and floor arrangement shown in the photographs; no new floor recess or geometry change is proposed. The bar area was not included in the initial works package and is presented as an additional scope for discussion. Final quantities, material selections, service requirements and rates remain subject to site measurement and approval. Attached concept visuals: BAR-2026-001_C-K-Musa_Afuze-Bar-Option-1-One-Stool.png and BAR-2026-002_C-K-Musa_Afuze-Bar-Option-2-No-Stool.png.

SCOPE OF WORKS & PRICING

#	DESCRIPTION OF WORKS	UNIT	QTY	RATE (₦)	AMOUNT (₦)
1	Site measurement, setting out, design coordination and confirmation of existing services	LS	TBC	TBC	TBC
2	Preparation and making good of existing bar front, including warm timber cladding / feature panelling	m²	TBC	TBC	TBC
3	Supply and installation of light stone / marble bar countertop, edge finish and required cut-outs	m²	TBC	TBC	TBC
4	Fabrication and installation of internal L-shaped bar cabinetry, storage, shelving and hardware	LS	TBC	TBC	TBC

#	DESCRIPTION OF WORKS	UNIT	QTY	RATE (₦)	AMOUNT (₦)
5	Warm LED feature / under-counter lighting and associated electrical connection, subject to services review	LS	TBC	TBC	TBC
6	Optional: bar sink, tap and water / waste connections, subject to existing service route and client selection	LS	TBC	TBC	TBC
7	Final painting, sealing, cleaning and making good around the bar area	LS	TBC	TBC	TBC
8	Options: Option 1 — supply of one contemporary bar stool; Option 2 — no bar stool	No.	TBC	TBC	TBC

TERMS & CONDITIONS

- Pricing status: quantities, materials and rates are TBC pending site measurement, selection and principal approval.
- Payment: to be agreed only after a final priced quotation is approved; this draft authorises no mobilisation.
- Validity: any priced quotation issued after measurement will state its own validity period.
- Both options retain the existing bar entrance, floor platform/step/recess, surrounding walls, door, ceiling, counter footprint and right-hand access; no new floor recess or structural/geometry alteration is included unless separately approved.
- Variations and any optional items will be priced and approved in writing before execution.
- All figures will be in Nigerian Naira (₦); VAT is shown at 7.5% as a placeholder for the priced version and must be confirmed before issue.

Subtotal	₦ TBC
VAT (7.5% placeholder)	₦ TBC
GRAND TOTAL	₦ TBC

DISCUSSION / APPROVAL

This draft is for scope review. Client acceptance and authorisation will apply only to a final priced quotation issued after principal approval, site measurement and confirmation of materials and services.

FOR DOVA FUTURES LIMITED
Principal review required

CLIENT ACCEPTANCE
Engineer C. K. Musa · pending discussion