



PROJECT QUOTATION

AFUZE RESIDENCE RENOVATION WORKS

QTE-2026-002

QUOTATION DETAILS

Date: 13 August 2026  
Valid Until: 12 September 2026  
Prepared By: Authorised Signatory, DOVA Futures Limited  
Project Ref: DFL/QT/2026/ROAD-002

QUOTED FOR

Mr. C. K. Musa  
Residence renovation works  
Afuze, Edo State  
[Phone · Email]

PROJECT DESCRIPTION

This quotation covers the first package of renovation and external improvement works at Mr. C. K. Musa’s residence in Afuze, Edo State. It includes the living-room expansion and associated alterations, BQ renovation and repairs, and access-road repair works. The descriptions state the client-facing work packages; detailed internal material build-up and labour calculations are not included.

SCOPE OF WORKS & PRICING

| #                                                          | DESCRIPTION OF WORKS                                                                                                                                                                            | UNIT | QTY | RATE (₦) | AMOUNT (₦)   |
|------------------------------------------------------------|-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------|-----|----------|--------------|
| SECTION A — LIVING ROOM EXPANSION & ASSOCIATED ALTERATIONS |                                                                                                                                                                                                 |      |     |          |              |
| A1                                                         | Demolition of existing walls and removal of affected sections to facilitate the proposed living-room expansion                                                                                  | LS   | 1   | Lump sum | 140,500.00   |
| A2                                                         | Provision of structural steel/stanchion supports to affected structural and roof members                                                                                                        | LS   | 1   | Lump sum | 576,000.00   |
| A3                                                         | Creation of new driver’s room, including drywall partitioning, plasterboard ceiling, door adaptation and new window installation                                                                | LS   | 1   | Lump sum | 575,500.00   |
| A4                                                         | Painting and finishing of newly altered areas                                                                                                                                                   | LS   | 1   | Lump sum | 52,500.00    |
| A5                                                         | Floor alteration and retiling works, including preparation of the substrate and installation of new floor tiles                                                                                 | LS   | 1   | Lump sum | 516,000.00   |
| A6                                                         | Construction of new visitor’s WC within the front porch, including masonry, plastering, tiling, plumbing modifications, sanitary installation, ceiling, door adaptation and associated finishes | LS   | 1   | Lump sum | 515,000.00   |
| A7                                                         | Supply and installation of new double-leaf door to the proposed upstairs opening                                                                                                                | LS   | 1   | Lump sum | 468,000.00   |
| SECTION A SUBTOTAL                                         |                                                                                                                                                                                                 |      |     |          | 2,843,500.00 |

| #                                   | DESCRIPTION OF WORKS                                                                                             | UNIT   | QTY      | RATE (₦)  | AMOUNT (₦)   |
|-------------------------------------|------------------------------------------------------------------------------------------------------------------|--------|----------|-----------|--------------|
| SECTION B — BQ RENOVATION & REPAIRS |                                                                                                                  |        |          |           |              |
| B1                                  | Complete repainting of the BQ and associated finishing works                                                     | LS     | 1        | Lump sum  | 215,500.00   |
| B2                                  | Replacement/change of existing locks and keys                                                                    | LS     | 1        | Lump sum  | 70,000.00    |
| B3                                  | Replacement of one existing door with a new aluminium door                                                       | LS     | 1        | Lump sum  | 93,500.00    |
| B4                                  | Minor plumbing and waste/drainage repairs                                                                        | LS     | 1        | Lump sum  | 47,000.00    |
| B5                                  | Modification/remodelling of existing BQ kitchen cabinet                                                          | LS     | 1        | Lump sum  | 47,000.00    |
| SECTION B SUBTOTAL                  |                                                                                                                  |        |          |           | 473,000.00   |
| SECTION C — ACCESS ROAD REPAIR      |                                                                                                                  |        |          |           |              |
| C1                                  | Provision of lateritic filling material for access-road improvement — initial allowance of approximately 7 trips | Allow. | ≈7 trips | Allowance | 1,048,500.00 |
| C2                                  | Scarifying, spreading, levelling and compaction of filling material                                              | LS     | 1        | Lump sum  | 93,500.00    |
| C3                                  | Construction of blockwork recess/barrier for erosion control and separation/protection of adjoining tiled areas  | LS     | 1        | Lump sum  | 299,500.00   |
| C4                                  | Labour for construction and setting of erosion-control blockwork                                                 | LS     | 1        | Lump sum  | 93,000.00    |
| SECTION C SUBTOTAL                  |                                                                                                                  |        |          |           | 1,534,500.00 |

TERMS & CONDITIONS

- Payment terms: To be confirmed and agreed before mobilisation.
- Validity: This quotation is valid for 30 days from the date of issue.
- Road filling note: the approximately seven-trip lateritic allowance is an initial estimate. Actual requirements depend on site conditions; additional material beyond the allowance requires client approval and will be treated as a variation.
- Variations will be priced separately and approved in writing before execution.
- VAT is applied at 7.5% and the professional fee at 10% to the works subtotal. All prices are in Nigerian Naira (₦).

|                        |                |
|------------------------|----------------|
| Works subtotal         | ₦ 4,851,000.00 |
| VAT (7.5%)             | ₦ 363,825.00   |
| Professional fee — 10% | ₦ 485,100.00   |
| GRAND TOTAL            | ₦ 5,699,925.00 |

ACCEPTANCE

By signing below, the client confirms acceptance of this quotation and authorises DOVA Futures Limited to proceed with the works described above.

FOR DOVA FUTURES LIMITED  
Authorised Signatory, DOVA Futures Limited

CLIENT ACCEPTANCE  
Mr. C. K. Musa