



PROJECT QUOTATION

AFUZE RESIDENCE RENOVATION WORKS

QTE-2026-002

QUOTATION DETAILS

Date: 13 August 2026
Valid Until: 12 September 2026
Prepared By: Authorised Signatory, DOVA Futures Limited
Project Ref: DFL/QT/2026/ROAD-002

QUOTED FOR

Mr. C. K. Musa
Residence renovation works
Afuze, Edo State
[Phone · Email]

PROJECT DESCRIPTION

This quotation covers the first package of renovation and external improvement works at Mr. C. K. Musa’s residence in Afuze, Edo State. It includes the living-room expansion and associated alterations, BQ renovation and repairs, and access-road repair works. The descriptions state the client-facing work packages; detailed internal material build-up and labour calculations are not included.

SCOPE OF WORKS & PRICING

#	DESCRIPTION OF WORKS	UNIT	QTY	RATE (₦)	AMOUNT (₦)
SECTION A — LIVING ROOM EXPANSION & ASSOCIATED ALTERATIONS					
A1	Demolition of existing walls and removal of affected sections to facilitate the proposed living-room expansion	LS	1	Lump sum	140,500.00
A2	Provision of structural steel/stanchion supports to affected structural and roof members	LS	1	Lump sum	576,000.00
A3	Creation of new driver’s room, including drywall partitioning, plasterboard ceiling, door adaptation and new window installation	LS	1	Lump sum	575,500.00
A4	Painting and finishing of newly altered areas	LS	1	Lump sum	52,500.00
A5	Floor alteration and retiling works, including preparation of the substrate and installation of new floor tiles	LS	1	Lump sum	516,000.00
A6	Construction of new visitor’s WC within the front porch, including masonry, plastering, tiling, plumbing modifications, sanitary installation, ceiling, door adaptation and associated finishes	LS	1	Lump sum	515,000.00
A7	Supply and installation of new double-leaf door to the proposed upstairs opening	LS	1	Lump sum	468,000.00
A8	Supply and installation of new gypsum-board ceiling system across the existing living room, expanded living room area, and driver’s room,	LS	1	Lump sum	1,000,000.00

#	DESCRIPTION OF WORKS	UNIT	QTY	RATE (₦)	AMOUNT (₦)
	including associated framing, screeding, finishing, and painting				
SECTION A SUBTOTAL					3,843,500.00
SECTION B — BQ RENOVATION & REPAIRS					
B1	Complete repainting of the BQ and associated finishing works	LS	1	Lump sum	215,500.00
B2	Replacement/change of existing locks and keys	LS	1	Lump sum	70,000.00
B3	Replacement of one existing door with a new aluminium door	LS	1	Lump sum	93,500.00
B4	Minor plumbing and waste/drainage repairs	LS	1	Lump sum	47,000.00
B5	Modification/remodelling of existing BQ kitchen cabinet	LS	1	Lump sum	47,000.00
SECTION B SUBTOTAL					473,000.00
SECTION C — ACCESS ROAD REPAIR					
C1	Provision of lateritic filling material for access-road improvement — initial allowance of approximately 7 trips	Allow.	≈7 trips	Allowance	1,048,500.00
C2	Scarifying, spreading, levelling and compaction of filling material	LS	1	Lump sum	93,500.00
C3	Construction of blockwork recess/barrier for erosion control and separation/protection of adjoining tiled areas	LS	1	Lump sum	299,500.00
C4	Labour for construction and setting of erosion-control blockwork	LS	1	Lump sum	93,000.00
SECTION C SUBTOTAL					1,534,500.00

TERMS & CONDITIONS

- Payment terms: To be confirmed and agreed before mobilisation.
- Validity: This quotation is valid for 30 days from the date of issue.
- Road filling note: the approximately seven-trip lateritic allowance is an initial estimate. Actual requirements depend on site conditions; additional material beyond the allowance requires client approval and will be treated as a variation.
- Variations will be priced separately and approved in writing before execution.
- VAT is applied at 7.5% and the professional fee at 10% to the works subtotal. All prices are in Nigerian Naira (₦).

Works subtotal	₦ 5,851,000.00
VAT (7.5%)	₦ 438,825.00
Professional fee — 10%	₦ 585,100.00
GRAND TOTAL	₦ 6,874,925.00

ACCEPTANCE

By signing below, the client confirms acceptance of this quotation and authorises DOVA Futures Limited to proceed with the works described above.

FOR DOVA FUTURES LIMITED
Authorised Signatory, DOVA Futures Limited

CLIENT ACCEPTANCE
Mr. C. K. Musa