



DRAFT — FOR PRINCIPAL REVIEW / CLIENT DISCUSSION

This preliminary scope is not an instruction to proceed and has not been issued to the client.

PROJECT QUOTATION

C. K. MUSA — ASOKORO BAR AREA COMPLETION

QTE-2026-003

QUOTATION DETAILS

Date: 21 September 2026
Valid Until: 21 October 2026
Prepared By: DOVA Futures Limited · Draft
Project Ref: Asokoro bar add-on · job ref TBC

QUOTED FOR

Engineer C. K. Musa
Engineer C. K. Musa
Asokoro · exact site address to be confirmed
Contact details to be confirmed

PROJECT DESCRIPTION

This preliminary draft covers the proposed completion of the bar area at Engineer C. K. Musa's current residence in Asokoro. The existing photographs show a partially formed counter and recessed opening. The concept visual proposes a warm timber-clad bar front, light stone countertop, internal storage, warm feature lighting and two stools while retaining the existing opening, floor step and right-hand access. The bar area was not included in the initial works package and is presented as an additional scope for discussion. Final quantities, material selections, service requirements and rates remain subject to site measurement and approval. Attached concept visual: BAR-2026-001_C-K-Musa_Asokoro-Bar-Concept.png.

SCOPE OF WORKS & PRICING

#	DESCRIPTION OF WORKS	UNIT	QTY	RATE (₦)	AMOUNT (₦)
1	Site measurement, setting out, design coordination and confirmation of existing services	LS	TBC	TBC	TBC
2	Preparation and making good of existing bar front, including warm timber cladding / feature panelling	m²	TBC	TBC	TBC
3	Supply and installation of light stone / marble bar countertop, edge finish and required cut-outs	m²	TBC	TBC	TBC
4	Fabrication and installation of internal L-shaped bar cabinetry, storage, shelving and hardware	LS	TBC	TBC	TBC
5	Warm LED feature / under-counter lighting and associated electrical connection, subject to services review	LS	TBC	TBC	TBC
6	Optional: bar sink, tap and water / waste connections, subject to existing service route and client selection	LS	TBC	TBC	TBC

#	DESCRIPTION OF WORKS	UNIT	QTY	RATE (₦)	AMOUNT (₦)
7	Final painting, sealing, cleaning and making good around the bar area	LS	TBC	TBC	TBC
8	Optional: supply of two contemporary bar stools to match the approved design	No.	TBC	TBC	TBC

TERMS & CONDITIONS

- Pricing status: quantities, materials and rates are TBC pending site measurement, selection and principal approval.
- Payment: to be agreed only after a final priced quotation is approved; this draft authorises no mobilisation.
- Validity: any priced quotation issued after measurement will state its own validity period.
- Existing opening, floor step, surrounding walls and right-hand access are retained; structural alterations are excluded unless separately approved.
- Variations and any optional items will be priced and approved in writing before execution.
- All figures will be in Nigerian Naira (₦); VAT is shown at 7.5% as a placeholder for the priced version and must be confirmed before issue.

Subtotal	₦ TBC
VAT (7.5% placeholder)	₦ TBC
GRAND TOTAL	₦ TBC

DISCUSSION / APPROVAL

This draft is for scope review. Client acceptance and authorisation will apply only to a final priced quotation issued after principal approval, site measurement and confirmation of materials and services.

FOR DOVA FUTURES LIMITED Principal review required	CLIENT ACCEPTANCE Engineer C. K. Musa · pending discussion
DOVA Futures Limited · RC No. 8219604	DOVAFUTURES.COM
	QTE-2026-003 · Draft